URBAN PROJECTS
KUWAIT

Preliminary Construction Budget

Varnda published example (960 m², Medium) · 2026-10-11 09:41

Preliminary estimate — not a contractor quotation.

1. Project information

Project name	**Varnda published example (960 m², Medium)**
Property type	**Private villa**
Location	—

2. Plot and building areas

Plot area	400 m²
Ground floor	320 m²
First floor	320 m²
Second floor	320 m²
Total above ground	**960 m²**
Total incl. basement	**960 m²**

3. Construction scope & finishing level

Construction scope	**Full construction (turnkey)**
Finishing quality	**Medium — Good standard materials and branded fittings.**

- Good-standard porcelain flooring
- Quality aluminium systems
- Solid-core internal doors
- Branded sanitary ware
- Standard kitchen allowance
- Quality paint system
- Gypsum ceilings in main rooms
- Paint with partial cladding allowance

4. Selected rate source

Rate used	**Varnda published tier — Medium (VR-02)**
Selected rate	**135 / 150 / 170 KWD/m²**
Source	**Varnda Kuwait (published illustrative tier, S05)**
Source date	**2026-08-06**
Approval status	**Published competitor benchmark**
Inclusions	Turnkey building per m² of built-up area (not plot), as described in the publisher's illustrative tier table.

5. Low / typical / high budgets

Low estimate	Typical estimate	High estimate
154,040 KWD	**170,600 KWD**	**192,680 KWD**

Total owner budget · Typical construction rate: 150 KWD/m²

6. Cost breakdown

Item	Low estimate	Typical estimate	High estimate
Above-ground construction 960 m² × 150 KWD/m²	129,600	**144,000**	163,200
Construction cost	**129,600**	**144,000**	**163,200**
Design & supervision 8% × 144,000 KWD (above-ground base)	10,368	**11,520**	13,056
Permits & fixed fees Permits & fees (illustrative)	5,000	**5,000**	5,000
Contingency reserve 7% × 144,000 KWD (above-ground base)	9,072	**10,080**	11,424
Total owner budget (KWD)	**154,040**	**170,600**	**192,680**

7. Optional additions

None

8. Owner-direct expenditure

None

9. Fees and contingency

Design & supervision 8% × 144,000 KWD (above-ground base)	11,520
Permits & fixed fees Permits & fees (illustrative)	5,000
Contingency reserve 7% × 144,000 KWD (above-ground base)	10,080

10. Assumptions

- Built-up areas are as entered; plot area is not used as built-up area.
- Location and floor height are recorded only; no adjustment coefficient is applied.
- Each line is rounded to the nearest KWD; totals are exact sums of rounded lines.
- Percentages are applied to: above-ground base.
- Rate VR-02 is a Published competitor benchmark — not an Urban-approved rate.

11. Exclusions and unpriced items

- Land cost is excluded.
- Exclusions (VR-02): Basement, land, special extras, owner-specific specification. Scope not audited.

12. Disclaimer

This is a preliminary planning estimate produced from area-based rates. It is not a contractor quotation, not a priced bill of quantities and not structural design. Final costs depend on approved drawings, site conditions, specifications and tendered prices. Rates marked as published benchmarks are third-party research data, not Urban Projects' approved prices.